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CITY OF LODI COUNGIL COMMUNICATION
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AGENDA TITLE: Contract Award for Civic Center Improvements, City Hall Annex Renovation,
Carnegie Basement Renovation, Portable Trailers ($619,300)

MEETING DATE: June 15, 1994

PREPARED BY: Public Works Director

RECOMMENDED ACTION: That the City Council adopt the attached resolution awarding the
contract for the above project to Diede Constructicn, !nc., in the amount
of $619,300. ’

BACKGROUND INFORMATION:  This project consists of fumishing all labor, materials, tools and
equipment to complete the renovation of the
Carnegie Forum Basement and City Hali Annex, site work and
underground conduit installation between buildings, and the
exterior stairs, ramp and decking around the portable trailers. Under the overall Civic Center
Improvement project, this contract will renovate the City Hall Annex (the leased Beckman Building at
212 West Pine Street) into office spaces for the Finance Department, convert the
Camegie Forum Basement at 305 West Pine Street into temporary office spaces for Administration, the
City Clerk’s and City Attorneys’ offices, and provide break room and bathroorn facilities for the
remaining City Hall employees who will be relocated to temporary trailers. Upon completion of the
City Hall renovation (under separate contract) the trailers will be removed and the Carnegie Basement
will be available for use by other departments.

Plans and specifications for this project were approved on April 20, 1994. The City received the
following six bids for this project:

Bidder Location Base Bid
Engineer's Estimate $656,000
Meehleis Modular Buildings, Inc. Lodi $606,000
Diede Construction, Inc. Woodbridge $622.000
Younger General Contractors, Inc. Sacramento $656,000
Barham Construction, Inc. Ceres $681,959
McDonaid Glenn Company Manteca $720,708
RLA Construction, Inc. Stockton $825,000

A complete bid tabulation is attached as Exhibit A.
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After the bids were opened, Meehleis Modular Buildings, Inc., in a letter dated May 27, 1994, (copy
attached as Exhibit B) requested to withdraw their bid due to mathematical tabulation errors.

Four bid alternates were included in the bid proposals. itis staff's recommendation that the

City Council accept Diede Construction, Inc.’s bid with Altemate 3 (a deduction of $2,700 by deleting
wood baseboard in some Camegie Basement rooms and substituting 4-inch rubber base), and award
the contract to Diede Construction, Inc. in the amount of $619,300.

FUNDING: Project Estimate: $656,000

Fund: Capital Outlay and Development Impact Mitigation Funds
Bid Opening Date: May 26, 1994

i,

(& Jack L. Ronsko
Public Works Director
Prepared by Dennis J. Callahan, Building and Equipment Maintenance Superintendent

JLR/DJC/Iim
Attachments

cc.  City Attorney
Purchasing Officer

Building and Equipment Maintenance Superintendent
Wenell Mattheis Bowe
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Public Works Department
Tabulation of Bids Recelved on 5/26/94
Project: Civic Center Improvements

tem

Description Unit

Renovate Carnegie Forum Basement LS
Renovate Cily Hall Annex LS
Install Underground Conduit, Portable Trailer Decking, LS
Eleclrical, and Related Site Work

Total Bid

BID ALTERNATES

A

BID ALTERNATE NO. ONE - CITY HALL ANNEX:

Delole the new storeliont windows, Numbers 2 and 3 on
the north street elevation of the builkding ncluding the
canvas awning over sach window. Existing masonvy walls
to ramain and existing windows to remain  Paint walls
nside and outakde as scheduled for adjacent surfaces

BID ALTERNATE NO. TWO - CITY HALL ANNEX:
Delete the new windows, Numbers 11 and 12 on the south
(alley) elevation of the building. Exisling masonvy walls to
remain outside, new furred wall inside. Paint walls inskje
and outsida as scheduled lor adjacent sufaces.

BID ALTERNATE NO. THREE - CARNEGIE BASEMENT:
Deieta wood base in Room Numbers 104, 106, 107, 109,
110, 111, 112, and 113 and replace with 4-inch topset
rubber base. At walls with existing wocd base, remove
wood base and patch walls as required te match existing in
pteparation for new rubber base.

BID ALTERNATE NO. FOUR - CITY HALL ANNEX:

Substitute lighting fixture types per alternale hight fixture
schedule, Shvet A-EQ
Total Bid Alternate Deducts

* = Cotrected Figure
** Meehleis has withdrawn the bid on 5/27/94 due 10 tabulation eror.

. **Meshlels Diede Younger W RLA
Englneer's Modular Construction General Barham Inc. Th;‘:‘:nog:' Construction

Estimate Bulidings inc. Inc. Contractors Inc. Inc.

Total Total Total Total Total Total Total

. . $222,000.00 $306,000.00 $279,682.00 $326,402.00 |  $370,000 00

. . $336,00000 |  $250,000.00 $332,265.00 $337,63000 |  $370,000.00

- $64,00000 |  $100,000 00 $70,012.00 $56,676.00 $85,000 00

T $656,000.00  $608,000.00  $822,000.00  $658,900.00 $881,059.00  $720,108.00  $425,000.00

Deduct Deduct Deduct Deduct Deduct Deduct Daduct

. $1,100.00 $6,200.00 $3,000.00 $5,075.00 $11,464.00 $7.67300

. $500.00 $4,000.00 $2.000.00 $4,859.00 $4,999.00 $2,000 00

. $500.00 $2,700.00 $4,000.00 $1,350.00 $179.00 $1,5000n

- $22,000.00 $5,600.00 $3,000.00 $23,702.00 $26,750 00 $3,000.00

. $24,100.00 $18,500.00 $12,000.00 $33,086.00 $43,39200° . $14,172.00
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Meehlels Modular Bunldmgs Inc. - @E

Design ar.d Construction Co. u

® 1303 East Lodi Avenue ® Lodi, California 95240 e (209) 334-4637

RECEIVED

May 27, 1994

MAY 2 71994
Lodi City Council 5 - -
P.O. Box 3006 s CITY Gr Lol
Lodi, CA 95241-1910 ras¥  PUBLIC WORKS DIPARIMENT

RE: Lodi Civic Center Improvements
Bid of 5/26/94 @ 11:00 a.m.

Gentlemen:

We request our bid for the "Lodi Civic Center Improvements” be
withdrawn as allowed per California Government Code Section 4200,
SS 4203.

Our bid Item # 3 and Alt. # 4 contained mistakes which occurred
during the final tabulation period moments before the bid deadline
and made our bid materially different than intended.

We missed the electrical cost for Bid Item # 3 while running our
final total. This $29,953 - omission made our bid materially
different than intended. Our bid for Item # 3 should have been
$58,446 - and ou~ Total Bid $637,446.00.

Alternate # 4 amount was revised by our listed Electrical
Subcontractor too late for us to revise our total. Our Alternate
# 4 should have been a deduct of $5000.00. This is materially
different than intended.

Find enclosed documentation related to these events.

Please withdraw our bid of 5/26/94 @ 11:00 a.m. for the Lodi Civic
Center Improvements prcject.

Sincerely,

W
Mike Sinclair

Vice President
MEEHLEIS MODULAR BUILDINGS, INC.
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RESOLUTION NO. 94-72 s

A RESOLUTION OF THE LODI CITY COUNCIL
AWARDING THE CONTRACT FOR CIVIC CENTER IMPROVEMENTS,
CITY HALL ANNEX RENOVATION, CARNEGIE BASEMENT RENOVATION,
PORTABLE TRAILERS

EE S I E T T i 3 1 2t -t 2 P P 2 P R R R T P R T TP TR T Yty

WHEREAS, in answer to notice duly published in accordance with
law and the order of this City Council, sealed bids were received and
publicly opened on May 26, 1994 at 11:00 a.m. for the bid for Civic
Center Improvements, City Hall Annex Renovation, Carnegie Basement
Renovation, Portable Trailers, described in the specifications therefor
approved by the City Council on April 20, 13994; and

WHEREAS, said bids have been compared, checked, and tabulated and
a report thereof filed with the City Manager as follows: )

BIDDER LOCATION BASE BID

Engineer's Estimate $656,000
Meehleis Modular Buildings, Inc. Lodi $606,000
Diede Constructiocn, Inc. Woodbridge $622,000
Younger General Contractors, Inc. Sacramento $656,000
Barham Construction, Inc. Ceres $681,959
McDonald Glenn Company Manteca $720,708
RLA Construction, Inc. Stockton $825,000

WHEREAS, the City Manager recommends that award of the contract
for Civic Center Improvements, City Hall Annex Renovation, Carnegie
Basement Renovation, Portable Trailers, be made to Diede Construction,
Inc.;

NOW, THEREFORE, BE IT RESOLVED by the Lodi City Council that
award of contract for Civic Center Improvements, City Hall Annex
Renovation, Carnegie Basement Renovation, Portable Trailers, be and the
same is hereby awarded to Diede Construction, Inc., in the amount of
$619,300.00.

Dated: June 15, 1994

I hereby certify that Resolution No. 94-72 was passed and adopted
by the City Council of the City of Lodi in a regular meeting held June
15, 1994 by the following vote:

Ayes: Council Members - Mann, Pennino, Snider and
Sieglock (Mayor)

Noes: Council Members - Davenport
Absent: Council Members - None
. <"fiy)ﬁﬁé%L44X>7\“’
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